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Tabulation of Bids Received at:
Project:
American Engineering

830 Greenbrier Circle, Suite 110, Chesapeake, VA 23320

11 a.m. on Thursday, April 25, 2023

by the Town of Kill Devil Hills, North Carolina

Wrightsville Blvd, Phase 1 & 2 - Water and Stormwater Improvements

Engineer's Post-Design Estimate

Fred Smith Company

Hatchell Construction, Inc

ITEM # and e Barnhill Contracting Company
DESCRIPTION Quantity | ot & Drainage Cost Waterline Cost TOTAL COST
Street & Drainage Cost Waterline Cost TOTAL COST Street & Drainage Cost Walerline Cost TOTAL COST Street & Drainage Cost Waterline Cost TOTAL COST
Wrightsville Blvd Phase 1: The work includes the overlay and reconstruction of
pavement storm drainage piping and grading improvements and asbestos cement
pipe replacements. Concrete work will also include partial removal and
construction of existing driveway segments as necessary, and construction or 4
replacement of curb &
gutter at specified intersections. Storm drainage improvements will be installed,
including HDPE pipe and “sock drain”, associated drainage structures, and grass
swales within the entire project arca. Existing 6” asbestos-cement water main will
be replaced with PVC pipe, including fittings, valves, fire hydrant assemblies, tic-
ins of side street mains and transfer of all water services from the existing main to
the new main. All areas shall include incidental clearing,pavement cuts/patch.
reseeding and restoration, etc.
Wrightsville Bivd Phase 2: The approximate total length of pavement
overlay/reconstruction is 1,940 linear feet (LF); length of water main replacement
is approximately 1.720 LF; and length of stormwater pipe is approximately 3,460 .
LF. H
i
Base Bid (non-water) $1,409,314.00 $1,409,314.00 $1,976,207.00 $1,976,207.00 $1,600,000.00 $1,600,000.00 $2,044,003.00 $2,044,003.00
Base Bid (water work) $756,764.00 $756,764.00 $494,895.00 $494,895.00 $600,000.00 $600,000.00 $466,800.00 $466,800.00
Total Base Bid $2,166,078.00 $2,471,102.00, $2,200,000.00, $2,510,803.00
Base Bid Silt Fence 500 $5,000.00 $5,000.00 $2,295.00 $2,295.00 $2,500.00 $2,500.00 $2,300.00 $2,300.00
Base Bid Watering 25 $25,000.00 $25,000.00 $21,498.00 $21,498.00 $13,750.00 $13,750.00 $24,375.00 $24,375.00
Total Wrightsville Blvd Phase 1, Base Bid $2,196,078.00 $2,494,895.00 $2,216,250.00 $2,537,478.00
Alternate A Lump Sum Work (non-water) $923,705.00 $923,705.00 $1,493,925.00 $1,493,925.00 $1,250,000.00 $1,250,000.00 $1,468,824.00 $1,468,824.00
Alternate A Lump Sum Work (water) $640,605.00 $640,605.00 $775,000.00 $775,000.00 $550,000.00 $550,000.00 $710,974.00 $710,974.00
Total Alternate A Lump Sum Work $1,564,310.00} $2,268,925.00 $1,800,000.00 $2,179,798.00
Alternate A Silt Fence 500 $5,000.00 $5,000.00 $2,275.00 $2,275.00 $2,500.00 $2,500.00 $2,300.00 $2,300.00
Alternate A Watering 25 $25,000.00 $25,000.00 $21,450.00 $21,450.00 $13,750.00 $13,750.00 $15,625.00 $15,625.00
Total Alternate A, Wrigthsville Blvd Phase 2 $1,594,310.00| $2,292,650.00) $1,816,250.00 $2,197,723.00
oo e e e e = - — — — - - —— —
Total Bid $3,790,388.00 $4,787,545.00 $4,032,500.00 $4,735,201.00
‘Wrightsville Blvd Phase 1 & Phase 2 §2,333,019.00 $1,457,369.00 $3,790,388.00 $3,470,132.00 $1,317,413.00 $4,787,545.00 $2,850,000.00 $1,182,500.00 $4,032,500.00 $3,512,827.00 $1,222,374.00 $4,735,201.00
Wrightsville Blvd Phase 1 $1,409,314.00 $786,764.00 $2,196,078.00 $1,976,207.00 $518,688.00 $2,494,895.00 $1,600,000.00 $616,250.00 $2,216,250.00 $2,044,003.00 © $493,475.00 $2,537,478.00
Contractor's License Number Indicated? v 4 v
Bid Bond Provided? v v v
A 7 . Minority Participation Information Provided? v v 4
Bid Requirements Checkoff: Liability Insurance Information Provided? v v %
Worker's Compensation Information Provided? t v v v
Receipt Acknowledged of Addenda #1 through #77 v v | %
I Total Contract, if Awarded by BOC: $3,790,388.00 ] $4,787,545.00 $4,032,500.00 $4,735,201.00
|ALLOWANCE FOR CONTINGENCIES AND USE OF UNIT PRICE ITEMS AT S PERCENT for NON-WATER WORK AND S PERCENT for WATER WORK
) Street & Drainage ~ Waterline Total Street & Drainage Waterline Total Street & Drainage Waterline Total Street & Drainage Waterline Total
l $116,650.95 I $72,868.45 $189,520.00 $173,506.60 l $65,870.65 $239,378.00 $142,500.00 [ $59,125.00 $201,625.00 $175,641.35 I $61,118.70 $236,761.00
[ ENGINEERING COSTS, CONSTRUCTION PHASE (CONTRACT ADMINISTRATION. SURVEY STAKEOUT. SURVEY AS-BUILT DRAINAGE STRUCTURE RIMS & INVERTS _
Street & Drainage  Waterline Total Street & Drainage Waterline Total Street & Drainage Waterline Total Street & Drainage Waterline Total
$98,630.00 $42,270.00 $140,900.00 $98,630.00 ] $42,270.00 $140,900.00 $98,630.00 ] $42,270.00 $140,900.00 $98,630.00 ] $42,270.00 $140,900.00

ESTIMATED TOTAL CONSTRUCTION COSTBY PROJECT, including BASE BID, ALTERNATES marked above as "Accepted? YES," potential cost of WATER LINE ADJUSTMENTS, allowance for CONTINGENCIES & USE OF UNIT PRICE ITEMS, and CONSTRUCTION-PHASE ENGINEERING

Wrightsville Blvd Phase 1 and Phase 2

Engineer's Post-Design Estimate

Fred Smith Company

Hatchell Construction, Inc

Barnhill Contracting Company

Street & Drainage Cost ‘Water Cost TOTAL COST Street & Drainage Cost Water Cost TOTAL COST Street & Drainage Cost ‘Water Cost TOTAL COST Street & Drainage Cost ‘Water Cost TOTAL COST
$2,548,299.95 $1,572,507.45 $4,120,807.40 $3,742,268.60 $1,425,553.65 $5,167,822.25 $3,091,130.00 $1,283,895.00 $4,375,025.00 $3,787,098.35 $1,325,762.70] $5,112,861.05
Total Bid, all costs $4,120,807.40 $5,167,822.25 $4,375,025.00 $5,112,861.05




IALLOWANCE FOR CONTINGENCIES AND USE OF UNIT PRICE ITEMS AT _5_ PERCENT for NON-WATER WORK AND PERCENT for WATER WORK
Street & Drainage ~ Waterline Total Street & Drainage Waterline Total Street & Drainage Waterline Total Street & Drainage Waterline Total
I $70,465.70 I $39,338.20 $109,804.00 $98,810.35 I $25,934.40 $124,745.00 $80,000.00 I $30,812.50 $110,813.00 $102,200.15 l $24,673.75 $126,874.00
L ENGINEERING COSTS, CONSTRUCTION PHASE (CONTRACT ADMINISTRATION. SURVEY STAKEOUT, SURVEY AS-BUILT DRAINAGE STRUCTURE RIMS & INVERTS)
Street & Drainage ~ Waterline Total Street & Drainage Waterline Total Street & Drainage Waterline Total Street & Drainage Waterline Total
$51,000.00 | $34,000.00 $85,000.00 $51,000.00 I $34,000.00 $85,000.00 $51,000.00 I $34,000.00 $85,000.00 $51,000.00 $34,000.00 $85,000.00

ESTIMATED TOTAL CONSTRUCTION COST BY PROJECT, including BASE BID, ALTERNATES marked above as "Accepted? YES," potential cost of WATER LINE ADJUSTMENTS, allowance for CONTINGENCIES & USE OF UNIT PRICE ITEMS, and CONSTRUCTION-PHASE ENGINEERING

Engineer's Post-Design Estimate

Fred Smith Company

Hatchell Construction, Inc

Barnhill Contracting Company
Wrightsville Blvd Phase 1 ONLY Street & Drainage Cost Water Cost TOTAL COST Street & Drainage Cost Water Cost TOTAL COST Strect & Drainage Cost Water Cost TOTAL COST Street & Drainage Cost Water Cost TOTAL COST
$1,530,779.70 $860,102.20)| $2,390,881.90 $2,126,017.35 $578,622.40] $2,704,639.75 $1,731,000.00 $681,062.50] $2,412,062.50 $2,197,203.15 $552,148.75 $2,749,351.90
Total Bid, all costs $2,390,881.90 $2,704,639.75 $2,412,062.50 $2,749,351.90




